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REPLACE AIR HANDLING UNITS (AHU) 
 

PROJECT #580-14-110 

 

 

 

1.1 GENERAL INTENTION  

 

A. Contractor shall provide materials, equipment and labor to perform as a 

turn-key project including cleaning/replacing the air intakes and the 

following requirements: 

- New Air Handling Units (AHUs) shall be manufactured by York. Control 

components shall be Direct Digital Control (DDC) and manufactured by 

Johnson.  The new AHUs and control components shall interface and 

communicate with existing Johnson building energy system (BMS). All 

existing control points shall be transferred to new AHUs.       

- Remove existing AHUs through the louver inside of mechanical bay or as 

direction of the Contracting Officer Representative (COR).  AHUs and 

associated material shall be discarded per industry standards and 

Construction Waste Management (Section 01-74-19).  The following 

information of the existing AHUs are for preferences: 

 

AHU 
# LOCATION APPROX. CFM 

TYPE OF 
SYSTEM ROOM # SERVING AREA 

1 B-103 24000 VAV 119 B-103 

5 BE 37760 CV BB-109 Warehouse 

5A BE 4800 CV BB-109 Warehouse 

6 BH 37790 VAV BC-100 Dietetics 

7 BH 14049 VAV BC-100 Eyes Clinic/RAD 

17 1D 9820 VAV 1C-238A NHC NU 

18 1D 1600 CV 1C-238A NU BEDS 

22 1E 21180 VAV 1B-340 Day Treatment 

  24 1J 19870 VAV 1A-380A Ambulance Care 

25 1K 7450 VAV 1A-200 Ambulance Care 

27 1N 23720 VAV 1A-222A Ambulance Care 

28 2A 11740 VAV 2B-236A Neurology NU 

29 2A 2600 CV 2B-236A NU Beds 

30 2B 12660 VAV 2B-138A Rehab. Med. NU 

31 2B 2600 CV 2B-138A NU Beds 
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36 2F 15470 VAV 2A-275 ENT/Pharmacy 

37 2G 22900 VAV 2A-295 Dental 

38 2H 19110 VAV 2C-456A Radiology 

39 2J 18400 VAV 2B-580 Rehab./Prosthetics 

52 3E 20790 VAV 3B-350A Lab/Dialysis 

70 4K 20600 VAV 5A-146A Administration 

81 5E 6100 VAV 6C-238A Gen. Surg. NU 
 

- Design, fabricate, and install new supply and return duct fitting to 

attach to existing duct. 

a. All duct to be built per Sheet Metal and Air Conditioning 

Contractors’ National Association Standards medium pressure duct 

standards. 

b. Duct to be externally insulated per industry standards. 

- Modify existing housekeeping pads to accept new AHUs. 

- Reconnect electrical service from existing Variable Speed Drives (VSDs) 

to new AHUs. 

- Reconnect all control devices. 

- Provide new actuators with DDC for all new and existing dampers for all 

new AHUs including smoke fire dampers. 

- Install a new VSD and a new electrical motor for the return fan air 

system for all AHUs.  New electrical motor shall be Premium Efficiency 

Motor.  Remove or lock open all inlet vanes and demo the pneumatic 

motor and housing.  Install all controls and control programming to 

control via volume matching logic the new return fan frequency 

drive.  Field verify sizing of motor and controls required to achieve 

volume matching operation of fans. 

- Provide and install new fire dampers with new actuators with DDC for 

AHUs. 

- Connect existing smoke duct detectors to Building Automation System 

(BAS).  Provide necessary programming to controls to use these to shut 

supply and return fan down as well as report alarms the building 

automation system. 

- Filter Gauge (Measurement) shall be connected to BAS.  Provide 

necessary programming to report this alarm to BAS for filter 

replacement.  

- Install new DDC Chilled Water and Hot Water Control Valves. 
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- Reconnect all chilled water and hot water piping to coils. 

- Replace chilled water and hot water cut-off valves as needed. 

- Replace associate louvers as needed. Clean, vacuum, seal, paint, and 

reinsulate the air intake including washing the screen. 

- AHUs shall be installed/completed around the clock during weekend 

(start from Friday, 6pm until 12 am Monday) or as scheduling with the 

Contracting Officer Representative (COR).  Preparation for the 

installation can be accomplished during the normal working hours. 

- Start-up and recommissioning of units. 

- Work shall include but not be limited to: 

 Furnish Indoor Air Handling Units with the following features: 

o 2" Double Wall Foam Insulated Panels 

 Unit Options:  

o 16 Gauge Thickness Galvanized Exterior Liner  

o Each Unit will be provided with an additional full perimeter 

formed galvanized steel 6" high baserail.  

o Unit Level Access Doors options:  

 Inside / Outside Door Handle  

 Multi-Point Door Latch  

o Ships with shipping splits   

   

 Light will be provided in Variable Length Access, Supply Fan and 

Discharge Plenum segments, all wired to a single switch located on 

the supply fan segment.   

 An 15 Amp Ground Fault Circuit Interrupter Outlet will be provided 

on the supply fan segment   

 Supply Fan Segment   

o Galvanized Interior Liner, Galvanized Floor Liner   

o Single TEFC (Total enclosed Fan Cooled) fan   

o Left Outward Swing Access Door provided   

o 460 Volt TEFC (Total Enclosed Fan Cooled) Premium Efficiency 
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Motor    

o Fan Segment Options:   

 Extended Lube Lines for Bearings   

 Fixed Belt Drive   

 2" Isolation   

 Inverter Drive Fan Balancing   

 Thrust Restraints   

 Cooling Coil Segment   

o Left Outward Swing Access Door provided   

o IAQ Drain Pan with Stainless Steel Liner 

o Coil Options:   

 Stainless Steel Coil Bulkheads, Stainless Steel Coil 

Supports   

 Cooling Coil provided with Stainless Steel coil casing   

 Cooling Water Coils provided with MPT connections   

 Heating Coil Segment   

o Coil Options:   

 Galvanized Coil Bulkheads, Galvanized Coil Supports   

 Heating Coil provided with Stainless Steel coil casing   

 Heating Water Coil provided with MPT connections   

 Rigid Filter Segment   

o Left Outward Swing Access Door provided   

o Right Outward Swing Access Door provided   

o Side Loading Filter Frames   

o 12" Rigid 80-85% Eff, (MERV 13)   

    Flat Filter Segment   

o Left Outward Swing Access Door provided   
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o Right Outward Swing Access Door provided   

o Side Loading Filter Frames   

o 4" Pleated 30% (MERV 7)   

 Access Segment   

o Left Outward Swing Access Door provided   

 Discharge Plenum Segment   

o Left Inward Swing Access Door provided   

 Diffuser Segment   

B. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

C. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

D. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety.  

2. Submit training records of all such employees for approval before 

the start of work. 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, GENERAL CONSTRUCTION: Work includes all labor, materials, 

equipment, tools, supplies, supervision and administration to replace  

air handlers at the Michael E. DeBakey VA Medical Center.  Provide 

total cost for each air handler. 

B. Alternate: 

   Provide spot coolers or other method with associated accessories to 

keep the air handler serving area in operation for the duration of 
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replacement of the air handling units. 

1.3 SUBMITTALS AND SHOP DRAWINGS FROM CONTRACTOR 

A. AFTER AWARD OF CONTRACT, the contractor shall prepare a complete set of 

shop drawings, including control sequence shop drawings and provide 

submittals of all proposed materials and equipment used in the project 

to be reviewed and approved by the VA. The VA will provide to the 

successful offeror a list of all submittals required. After approval of 

the shop drawings and the submittals the contractor shall commence with 

the work.  

1.4 CONSTRUCTION SECURITY REQUIREMENETS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. Contractors are required to submit all personal information for a 

background investigation before MEDVAMC’s Human Resources issues a 

badge.  General Contractor’s employees shall not enter the project 

site without appropriate badge.  They may also be subject to 

inspection of their personal effects when entering or leaving the 

project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 7 days notice to the Contracting 

Officer so that arrangements can be provided for the employees.  

This notice is separate from any notices required for utility 

shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 
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4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer.  

1.5 FIRE SAFETY 

A. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with Project Engineer to obtain a hot 

work permit from facility Safety Officer in advance of the work.  

B. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to Project Engineer. 

C. Smoking: Smoking is prohibited in and adjacent to construction areas, 

inside existing buildings, and additions under construction.  

D. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer or his/her representative. The Contractor shall 

hold and save the Government, its officers and agents, free and 

harmless from liability of any nature occasioned by the Contractor's 

performance. 

B. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

C. Working space and space available for storing materials shall be as 
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determined by the Project Engineer.  

D. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

  E. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole. Use of equipment and tools 

that transmit vibrations and noises through the building structure, are 

not permitted in buildings that are occupied except as permitted by the 

Project Engineer.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for the storage space 

provided. Provide unobstructed access to areas required to remain in 

operation.  

F. Building 100 will be occupied during performance of work. The 

contractor shall take all measures and provide all material necessary 

for protecting entrances, existing equipment and property in affected 

areas of construction against safety hazards, dust and debris, so that 

equipment and affected areas to be used in the Medical Centers 

operations will not be hindered. Contractor shall permit access to 

Department of Veterans Affairs personnel through other construction 

areas which serve as routes of access to such affected areas and 

equipment. Coordinate alteration work in areas occupied by Department 

of Veterans Affairs so that Medical Center operations will continue 

during the construction period.  

H. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, shall be 

removed 

 

1.7 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

shall be disposed of as follows:  
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1. Items removed shall become property of the Contractor and be removed 

by Contractor from the Medical Center. The Contractor shall recycle 

all removed material and report weights to the Project Engineer when 

removed form site.  

1.8 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 

and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work site, which is not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. If any limbs 

or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge 

the cost to the Contractor. 

 

1.9 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

Project Engineer. Existing work to be altered or extended and that is 

found to be defective in any way, shall be reported to the Project 

Engineer before it is disturbed. Materials and workmanship used in 
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restoring work, shall conform in type and quality to that of original 

existing construction, except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2) of Section 00 72 00,  

 

1.10 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the Project Engineer's review, as often as 

requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the Project Engineer within 15 calendar days after each 

completed phase and after the acceptance of the project by the Project 

Engineer. 
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D. Paragraphs A, B, & C shall also apply to all shop drawings. 

 

1.11 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies.  

** Mandatory Site review is required to compete for this construction 

project to adequately perform the services requested. 

 

- - - E N D - - - 

 

 


